NOTICE: Total SET-ASIDE

1. SOLICITATION NO. . 2. TYPE OF SOLICITATION , 3. DATE ISSUED ' PAGE OF PAGES
SOLICITATION, OFFER g : ‘

AND AWARD ] [, SEALED BID (IFB)
(Construction, Alteration, or Repair) POLOFIRE20702 } " NEGOTIATED (RFP)

T 1
06-03-2009

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. | 6. PROJECT NO.
94-0991-1197 mcg ‘

CODE
\
7.18SUED BY {8.ADDRESSOFFERTO
OASAM Office of Procurement Services | U.S Department of Labor/OASAM/OPS
U. 9. Department of Labor i c/0 MAK Architects, Inc.
RM N-43208 I 8328-R Olive Blvd.

200 Constitution Ave., NwW . St. Louis, MO 63132
Washington DC 20210 |

9. FOR INFORMATION A NAME “ B. TELEPHONE NO. (include area cade) (NO COLLECT CALLS)
CALL: Mr. Lei-Hoo Mak | (314) 997-3802

SOLICITATION
NOTE: In sealed bid solicitations "offer" and "offeror” mean “pid" and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

STANDARD CLAUSES ATTACHED HERETO FROM THE FAR: PART 52, ADDITIONAL INSTRUCTIONS TO BIDDERS;
SUPPLEMENTAL, CONDITIONS; LABOR STANDARD PROVISIONS; EQUAL EMPLOYMENT CLAUSES; AND SPECIFICATIONS
DRAWINGS, ADDENDA, AND CONDITIONS AS PREPARDED BY:

MAK Architects, Inc.

Dated: May 11, 2009

Labeled: Project Manual, Volume I
St. Louis Job Corps Center

St. Louis, Missouri

ESTIMATED COST RANGE: MORE THAN $10,000,000

NOTICE: This is a 100% Small Business Set-Aside

THIS PROCUREMENT IS BEING FUNDED UNDER THE AMERICAN RECOVERY AND REINVESTMENT ACT (ARRA),
PUBIC LAW 11-5 (FEBRUARY 17, 2009).

11. The Contractor shall begin performance within 4 calendar days and complete it within 545

. calendar days after receiving
i i H g H | 3 | | H [ 1 o ; o
award, | %] notice to proceed. This performance period is | X! mandatory, i negotiable. (See _52.211-10, Section F, F-1 )

12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? (if *YES,” indicate within how many

T12B. CALENDAR DAYS
calendar days after award in item 12B.) ‘

|

|

"x] ves [ nO Ten (10)
13. ADDITIONAL SOLICITATION REQUIREMENTS:
A. Sealed offers in original and 2 copies to perform the work required are due at the place specified in Item 8 by 2:00 PM
(hour) focal time __07-22-2009 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed
envelopes containing offers shall be marked to show the offeror's name and address, the solicitation number, the date and time offers are due
An offer guarantee E is, D is not required.

Al offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference

Offers providing less than 90 calendar days for Government acceptance after the date offers are due will not be
considered and will be rejected.

STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA YFAR (48 CFR) 52.236-1(d)

NSN 7540-01-155-3212



OFFER(Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

15. TELEPHONE NO. (Include area code)

16. REMITTANCE ADDRESS  (include only if different than ltem 14)

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of the solicitation, if this offer is

accepted by the Government in writing within

calendar days after the date offers are due. (Insert any number equal to or greater than

the minimum requirement stated in ltem 13D. Failure to insert any number means the offeror accepts the minimum in ltem 13D.)

0001 Total Lump Sum: &

AMOUNTS

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each})

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER
(Type or print)

20B. SIGNATURE 20C. OFFER DATE

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT

23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN
(4 copies unless otherwise specified)

ITEM

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
[ J1ous.c.2304) ) ]41us.c. 2580)( ) [ ]

26. ADMINISTERED BY CODE'

OASAM Office of Procurement Services
U. 8. Department of Labor

RM S4307

200 Constitution Ave.,
Washington DC 20210

NW

27. PAYMENT WILL BE MADE BY

OASAM BRANCH OF INVOICE PAYMENTS
RM: N-4464

US DEPARTMENT OF LABOR

200 CONSTITUTION AVENUE, NW
WASHINGTON DC 20210

CONTRACTING OFFICER WILL COM

LETE ITEM 28 OR 29 AS APPLICABLE

D 28. NEGOTIATED AGREEMENT (Contractor is required to sign this
document and return copies to issuing office.) Contractor agrees
to furnish and deliver all items or perform aif work, requisitions identified

on this form and any continuation sheets for the consideration stated in

this contract. The rights and obligations of the parties to this contract

shall be governed by (a) this contract award, (b) the solicitation, and (c)

the clauses, representations, certifications, and specifications incorporated

by reference in or attached to this contract.

D 29. AWARD (Contractor is not required to sign this document.) Your
offer on this solicitation, is hereby accepted as to the items listed. This
award consummates the contract. which consists of (a) the Government
solicitation and your offer, and (b) this contract award. No further cont-

ractual document is necessary.

30A. NAME AND TiTLE OF CONTRACTOR OR PERSON AUTHORIZED
TO SIGN (Type or print)

31A. NAME OF CONTRACTING OFFICER (Type or print)

30B. SIGNATURE 30C. DATE

31B. UNITED STATES OF AMERICA

BY

STANDARD FORM 1442(REV. 4-85)BACK



A.1 PUBLICATION DISCLOSURE

This action has been identified as being funded under the American Recovery and Reinvestment Act, PL. (February 17,
2009) (ARRA). For each such government contract, DOL is required to post certain details of the contract on DOL's

website, which is linked to Recovery.gov via the award number. For contracts over $500,000.00, DOL is also required to
post a summary of the contract.
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PART I - THE SCHEDULE

SECTION B - SUPPLIES OR SERVICES AND PRICE/COSTS
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SECTION C - DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK

SPECIFICATIONS PREPARED BY:

MAK Architects, Inc.
8328-R Olive Blvd.
St. Louis, Missouri 63132

DATED: May 11, 2009

LABELED: PROJECT MANUAL Volumes |

St. Louis Job Corps Center
St. Louis, Missouri

AND CONTAINING BIDDING AND CONTRACTUAL DOCUMENTS:

YOLUME 1

DIVISION 0 -

00105
00107

00320

DIVISION 1 -

01100
01290
01310
01400
01420
01500
01600
01700
01731
01740
01770
01781
01782
01820

PROCUREMENT AND CONTRACTING REQUIREMENTS
Professional Certifications

Professional Seals

Reference Material - Report of Geotechnical Services

GENERAL REQUIREMENTS

Summary of Work

Payment Procedures

Project Management and Coordination
Quality Requirements

References

Temporary Facilities and Controls
Product Requirements

Execution Requirements

Cutting and Patching

Warranties

Closeout Procedures

Project Record Documents
Operation and Maintenance Data
Demonstration and Training

DIVISION 2 - SITE WORK

02221
02230
02300
02510

Building Demolition
Site Clearing
Earthwork

Water Distribution

C-1



DOL099RB20702 Section C

02530 Sanitary Sewer

02584 Underground Ducts and Utility Structures
02620 Subdrainage

02630 Storm Drainage

02741 Hot-Mixed Asphalt Paving

02751 Cement Concrete Paving

02821 Chain-Link Fences and Gates

02830 Ornamental Metal Railing

DIVISION 3 - CONCRETE

03300 Cast-In-Place Concrete

DIVISION 4 - MASONRY

04720 Cast Stone
04810 Unit Masonry Assemblies
04815 Glass Unit Masonry Assemblies

DIVISION 5 - METALS

05120 Structural Steel

05210 Steel Joists

05310 Metal Steel Deck

05400 Cold-Formed Metal Framing
05500 Metal Fabrications

05511 Metal Stairs and Railings
05811 Architectural Joint Systems

DIVISION 6 - WOOD AND PLASTICS

06100 Rough Carpentry

06160 Sheathing

06402 Interior Architectural Woodwork
DIVISION 7 - THERMAL AND MOISTURE CONTROL
07210 Building Insulation

07241 Extertor Insulation and Finish Systems — Class PB
07311 Asphalt Shingles

07460 Metal Soffit

07531 EPDM Membrane Roofing

07620 Sheet Metal Flashing and Trim

07720 Roof Accessories

07841 Through-Penetration Firestop Systems
07842 Fire-Resistive Joint Systems

07920 Joint Sealants

DIVISION 8 - DOORS AND WINDOWS

08110 Steel Doors and Frames
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08211 Flush Wood Doors
08410 Aluminum Storefronts
08520 Aluminum Windows
08711 Door Hardware

Door Hardware Schedule
08800 Glazing

DIVISION 9 - FINISHES

(09260 Gypsum Board Assemblies

09310 Ceramic Tile

09385 Stone Countertops

09511 Acoustical Panel Ceilings

09651 Resilient Floor Tile

09653 Resilient Wall Base and Accessories
09680 Carpet

09912 Painting

09960 High-Performance Coatings

DIVISION 10 — SPECIALTIES

10432 Interior Signage
10520 Fire Protection Specialties
10801 Toilet and Bath Accessories

DIVISION 11 - EQUIPMENT
Not Used

DIVISIONS 12 — FURNISHINGS

Not Used

DIVISIONS 13 - SPECIAL CONSTRUCTION
Not Used

DIVISION 14 - CONVEYING SYSTEMS
Not Used

DIVISION 15 - MECHANICAL

15000 General Provisions

15010 Contract Close-Out & Commissioning
15050 Materials and Methods

15067 Testing Piping Systems

15100 Valves

15190 Mechanical Identification

15250 Piping Insulation

15300 Wet-Pipe and Dry-Pipe Sprinkler Systems

C-3
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15400 Plumbing

15440 Plumbing Fixtures and Trim
15488 Gas Piping Systems

15530 Refrigerant Piping

15610 Gas Furnaces

15670 Condensing Units

15781 Packaged Heating/Cooling Units
15800 Air Distribution

15971 Controls & Instrumentation
15980 Commissioning

15990 Testing Adjusting and Balancing of HVAC Systems

Division 16 - ELECTRICAL

16000 Basic Electrical Requirements
16010 Contract Close-Out
16110 Raceways

16120 Wires and Cables
16130 Boxes

16150 Wiring Devices

16190 Electrical Identification
16400 Electrical Equipment
16450 Secondary Grounding
16500 Lighting

16721 Fire Alarm System
16950 Testing

END LIST OF SPECIFICATIONS

DRAWINGS PREPARED BY: MAK Architects, Inc.
DATED: May 11, 2009
AND CONTAINING DRAWINGS AS FOLLOWS:

VOLUME 1

Tl PROJECT COVER SHEET

Cl SITE SURVEY

Cc2 OVERALL SITE PLAN

C3 GRADING PLAN

Cc4 SEWER PLAN

G5 SEWER PROFILES

Co UTILITY PLAN

C7 ELECTRIC PLAN

C8 SITE DETAILS

9 SITE DETAILS

C10  SITE DETAILS

Cll  OFF-SITE UTILITY PLAN

Al-1  ARCHITECTURAL SITE PLAN & CONSTRUCTION CIRCULATION PLAN
Al-2 DEMOLITION SITE PLAN: SITE FEATURES

Al-3  DEMOLITION SITE PLAN: UTILITY/UNDERGROUND STRUCTURES
Al-4  SOIL EXCAVATION & REMEDIATION PLAN

C-4
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Al-5
Al-6
Al-7
A2-]
A2-2
A2-3
A2-4
A2-5
A2-6
A2-7
A2-8
A2-9
A2-10
A2-11
A2-12
A3-1
A3-2
A3-3
A3-4
A3-5
Ad4-1
A4-2
A4-3
Ad-4
A4-5
A5-1
A5-2
AS5-3
AS5-4
AS5-5
Ab6-1
A6-2
A6-3
AT-1
A7-2
A7-3
AT7-4
A7-5
AT-6
AT-7
AT7-8
AT7-9
A8-1

A8-2

A8-3

A8-4

A8-5

A8-6

SITE DETAILS

TRASH ENCLOSURE & RAMP DETAILS

SITE DETAILS

DORM #I STANDARD MALE DORM. - 1ST FLOOR PLAN

DORM #I STANDARD MALE DORM. - 2ND FLOOR PLAN

DORM #1I STANDARD MALE DORM.+HONOR DORM. - 1ST FLOOR PLAN
DORM #II STANDARD MALE DORM.+HONOR DORM. - 2ND FLOOR PLAN
DORM #IIT STANDARD FEMALE DORM+HONOR DORM.-1ST FLOOR PLAN
DORM #III STANDARD FEMALE DORM. + HONOR DORM. - 2ND FLOOR PLAN
DORM #I ROOF PLAN

DORM #II ROOF PLAN

DORM #I11 ROOF PLAN

DORM #I ATTIC PLAN & TRUSS PROFILES

DORM #II ATTIC PLAN & TRUSS PROFILES

DORM #III ATTIC PLAN & TRUSS PROFILES

DORM #I ELEVATIONS

DORM #I ELEVATIONS

DORM #II ELEVATIONS

DORM #11 & #1II ELEVATIONS

DORM #III ELEVATIONS

BUILDING SECTIONS

WALL SECTIONS

WALL SECTIONS

WALL SECTIONS

WALL SECTIONS

STAIR DETAILS

STAIR DETAILS

STAIR DETAILS

STAIR DETAILS

STAIR DETAILS

ROOM FINISH SCHEDULE

DOOR SCHEDULE

DOOR & WINDOW ELEVATIONS AND DETAILS

ENLARGED UNIT PLANS

INTERIOR ELEVATIONS

INTERIOR ELEVATIONS

DORM #I IST FLOOR INTERIOR FINISHES

DORM #I 2ND FLOOR INTERIOR FINISHES

DORM #1I 1ST FLOOR INTERIOR FINISHES

DORM #II 2ND FLOOR INTERIOR FINISHES

DORM #III IST FLLOOR INTERIOR FINISHES

DORM #HI 2ND FLOOR INTERIOR FINISHES

DORM #I STANDARD MALE DORM. - IST FLOOR PLAN - REFLECTED
CEILING PLAN
DORM #I STANDARD MALE DORM. - 2ND FLOOR PLAN - REFLECTED
CEILING PLAN

DORM #I1 STANDARD MALE DORM. + HONOR DORM. - IST FLOOR PLAN
REFLECTED CEILING PLAN

DORM #II STANDARD MALE DORM. + HONOR DORM. - 2ND FLOOR PLAN
REFLECTED CEILING PLAN

DORM #1I1 STANDARD FEMALE DORM+HONOR DORM-1ST FLOOR PLAN
REFLECTED CEILING PLAN

DORM #1II STANDARD FEMALE DORM.+HONOR DORM.-2ND FLOOR
PLAN - REFLECTED CEILING PLAN

C-5
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SI.1  GENERAL NOTES

S1.2 TYPICAL NOTES

S1.3  TYPICAL DETAILS

S1.4  TYPICAL DETAILS

S1.5 TYPICAL DETAILS

S2.1  DORMIFOUNDATION PLAN

S22 DORM I FOUNDATION PLAN

S2.3  DORM II FOUNDATION PLAN

S3.1  FOUNDATION SECTIONS

S4.1  DORMIFLOOR FRAMING PLAN

S4.2  DORM I FLOOR FRAMING PLAN

S4.3  DORM III FLOOR FRAMING PLAN

S5.1  FLOOR SECTIONS

S6.1  DORM I ROOF FRAMING PLAN

S6.2  DORM Il ROOF FRAMING PLAN

S$6.3  DORM III ROOF FRAMING PLAN

S7.1  ROOF SECTIONS

SU-1  SITE UTILITIES & LIGHTING PLAN

Pl DORM #I 1ST FLOOR WASTE & VENT PIPING PLAN

P2 DORM #I 2ND FLOOR WASTE & VENT PIPING PLAN

P3 DORM #II 1ST FLOOR WASTE & VENT PIPING PLAN

P4 DORM #II 2ND FLOOR WASTE & VENT PIPING PLAN

P5 DORM #III 1ST FLOOR WASTE & VENT PIPING PLAN

pPo DORM #III 2ND FLOOR WASTE & VENT PIPING PLAN

pP7 ENLARGED ROOM LAYOUT - IST FLOOR WASTE & VENT PIPING PLAN
P8 ENLARGED ROOM LAYOUT - 2ND FLOOR WASTE & VENT PIPING PLAN
P9 DORM #I IST FLOOR SUPPLY PIPING PLAN

P10 DORM #I 2ND FLOOR SUPPLY PIPING PLAN

Pl DORM #II IST FLOOR SUPPLY PIPING PLAN

P12 DORM #II 2ND FLOOR SUPPLY PIPING PLAN

P13 DORM #III 1ST FLOOR SUPPLY PIPING PLAN

P14 DORM #III 2ND FLOOR SUPPLY PIPING PLAN

P15 ENLARGED ROOM LAYOUT - I1ST FLOOR SUPPLY PIPING PLANS
P16 ~ WASTE PIPING RISER DIAGRAMS

P17 SUPPLY PIPING RISER DIAGRAMS

P18  PLUMBING SCHEDULES & DETAILS

FP-1 ~ DORM #I 1ST FLOOR FIRE PROTECTION PLAN

FP-2  DORM #1 2ND FLOOR FIRE PROTECTION PLAN

FP-3  DORM #II 1ST FLOOR FIRE PROTECTION PLAN

FP-4  DORM #I1 2ND FLOOR FIRE PROTECTION PLAN

FP-5  DORM #III 1ST FLOOR FIRE PROTECTION PLAN

FP-6  DORM #III 2ND FLLOOR FIRE PROTECTION PLAN

FP-7  ENLARGED ROOM LAYOUT - 1ST FLOOR FIRE PROTECTION PLANS
FP-8  ENLARGED ROOM LAYOUT - 2ND FLOOR FIRE PROTECTION PLANS
M1 DORM #I 1ST FLOOR HVAC PLAN

M2 DORM #1 2ND FLOOR HVAC PLAN

M3 DORM #II IST FLOOR HVAC PLAN

M4 DORM #II 2ND FLOOR HVAC PLAN

M5 DORM #II1 1ST FLOOR HVAC PLAN

M6 DORM #I11 2ND FLOOR HVAC PLAN

M7 ENLARGED ROOM LAYOUT - IST FLOOR HVAC PLANS
M8 ENLARGED ROOM LAYOUT - 2ND FLOOR HVAC PLANS
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M9 MECHANICAL DETAILS & DIAGRAMS

Mi0  HVAC SCHEDULES

El DORM #I 1ST FLOOR LIGHTING PLAN

E2 DORM #1 2ND/ATTIC FLOOR LIGHTING PLANS
E3 DORM #11 IST FLOOR LIGHTING PLAN

E4 DORM #I1 2ND/ATTIC FLOOR LIGHTING PLANS
ES DORM #III 1ST FLOOR LIGHTING PLAN

E6 DORM #III 2ND/ATTIC FLOOR LIGHTING PLANS
E7 ENLARGED ROOM LAYOUT - LIGHTING PLANS
E8 DORM #I 1ST FLOOR POWER PLAN

E9 DORM #I 2ND/ATTIC FLOOR POWER PLAN

E1I0  DORM #II ST FLOOR POWER PLAN

Ell DORM #II 2ND/ATTIC FLOOR POWER PLAN

E12  DORM #III 1ST FLLOOR POWER PLAN

El13 DORM #III 2ND/ATTIC FLOOR POWER PLAN
El4  ENLARGED ROOM LAYOUT - POWER PLANS
EI5  DORM #I 1ST FLOOR FIRE ALARM PLAN

ElI6  DORM #I 2ND FLOOR FIRE ALARM PLAN

E17  DORM #II IST FLOOR FIRE ALARM PLAN

EI8  DORM #I1 2ND FLOOR FIRE ALARM PLAN

EI9  DORM #III 1ST FLOOR FIRE ALARM PLAN

E20  DORM #III 2ND FLOOR FIRE ALARM PLAN

E21 ENLARGED ROOM LAYOUT - FIRE ALARM PLANS
E22  LIGHT FIXTURE SCHEDULE

E23  ELECTRICAL DETAILS & DIAGRAMS

E24  PANELBOARD SCHEDULE

END LIST OF DRAWINGS
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SECTION D - PACKAGING AND MARKING

[For this Solicitation, there are NO clauses in this Section]
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SECTION E - INSPECTION AND ACCEPTANCE

E.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation Number,
Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY REFERENCE" in
Section I of this contract. See FAR 52.252-2 for an internet address (if specified) for electronic access to the full text of a
clause.

NUMBER TITLE DATE

E.2 52.246-12 INSPECTION OF CONSTRUCTION (AUG 1996)

(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture and fabrication of
components.

(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will ensure that the
work performed under the contract conforms to contract requirements. The Contractor shall maintain complete inspection
records and make them available to the Government. All work shall be conducted under the general direction of the
Contracting Officer and is subject to Government inspection and test at all places and at all reasonable times before
acceptance to ensure strict compliance with the terms of the contract.

(c) Government inspections and tests are for the sole benefit of the Government and do not -
(1) Relieve the Contractor of responsibility for providing adequate quality control measures;
(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance;
(3) Constitute or imply acceptance; or
(4) Affect the continuing rights of the Government after acceptance of the completed work under paragraph (i) below.

(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract requirement,
nor is the inspector authorized to change any term or condition of the specification without the Contracting Officer's
written authorization.

(¢) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, and material reasonably
needed for performing such safe and convenient inspections and tests as may be required by the Contracting Officer. The
Government may charge to the Contractor any additional cost of inspection or test when work is not ready at the time
specified by the Contractor for inspection or test, or when prior rejection makes reinspection or retest necessary. The
Government shall perform all inspections and tests in a manner that will not unnecessarily delay the work. Special, full
size, and performance tests shall be performed as described in the contract.
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(f) The Contractor shall, without charge, replace or correct work found by the Government not to conform to contract
requirements, unless in the public interest the Government consents to accept the work with an appropriate adjustment in
contract price. The Contractor shall promptly segregate and remove rejected material from the premises.

(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) by contract or
otherwise, replace or correct the work and charge the cost to the Contractor or (2) terminate for default the Contractor's
right to proceed.

(h) If, before acceptance of the entire work, the Government decides to examine already completed work by removing
it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, labor, and material. If the
work is found to be defective or nonconforming in any material respect due to the fault of the Contractor or its
subcontractors, the Contractor shall defray the expenses of the examination and of satisfactory reconstruction. However,
if the work is found to meet contract requirements, the Contracting Officer shall make an equitable adjustment for the
additional services involved in the examination and reconstruction, including, if completion of the work was thereby
delayed, an extension of time.

(1) Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after completion
and inspection, all work required by the contract or that portion of the work the Contracting Officer determines can be
accepted separately. Acceptance shall be final and conclusive except for latent defects, fraud, gross mistakes amounting
to fraud, or the Government's rights under any warranty or guarantee.
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SECTION F - DELIVERIES OR PERFORMANCE

F.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation Number,
Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY REFERENCE" in
Section [ of this contract. See FAR 52.252-2 for an internet address (if specified) for electronic access to the full text of a
clause.

NUMBER TITLE DATE
52.211-13 TIME EXTENSIONS SEP 2000
52.242-14 SUSPENSION OF WORK APR 1984

F.2 52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)
ALTERNATEI (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 14 calendar days after the date the
Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready for use
not later than 546 days after receipt of receipt of Notice to Proceed. The time stated for completion shall include final
cleanup of the premises.

The completion date is based on the assumption that the successful offeror will receive the notice to proceed by (TO BE
DETERMINED). The completion date will be extended by the number of calendar days after the above date that the
Contractor receives the notice to proceed, except to the extent that the delay in issuance of the notice to proceed results
from the failure of the Contractor to execute the contract and give the required performance and payment bonds within the
time spectfied in the offer.

F.3 52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEPT 2000) ALTERNATE I (APR
1984) ,

(a) If the Contractor fails to complete each separate part or stage of the work within the time specified in the contract for
that part or stage, or any extension, the Contractor shall pay to the Government as liquidated damages the following
amounts:

LIQUIDATED DAMAGES

PART OR STAGE OF THE WORK FOR EACH DAY OF DELAY

$1,000.00
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(b) If the Government terminates the Contractor's right to proceed, the resulting damage will consist of liquidated

damages until such reasonable time as may be required for final completion of the work together with any increased costs
occasioned the Government in completing the work.

() If the Government does not terminate the Contractor's right to proceed, the resulting damage will consist of
liquidated damages until the work is completed or accepted.
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SECTION G - CONTRACT ADMINISTRATION DATA

G.1 PRECONSTRUCTION CONFERENCE

A preconstruction conference shall be held at a place and time to be determined by the Contracting Officer within two
weeks of Notice to Proceed. Contractors and their subcontractors are urged to attend. The purpose of this conference is to
review procedures and to discuss questions in regard to the contract documents. The Contracting Officer or his/her
representative will make clarifications.

G.2 PERIODIC PROJECT MEETINGS

The Contracting Officer may, at his/her discretion, establish periodic progress meetings for the general contractor and
subcontractors in the interest of coordination and construction work.

G.3 SUBCONTRACTS

Nothing contained in the contract shall be construed as creating any contractual relationship between any subcontractor
and the Government. The divisions or sections of the specifications are not intended to control the Contractor in dividing
the work among subcontractors, or to limit the work performed by any trade.

The contractor shall be responsible to the Government for acts and omissions of its own employees and of
subcontractors and their employees. The Contractor shall also be responsible for the coordination of the work of the
trades, subcontractors, and suppliers.

The Government will not undertake to settle any differences between or among the Contractor, subcontractors or
suppliers.

G.4 SHOP DRAWINGS

The Contracting Officer's representative for the review of shop drawings will be the Design/Architect/Engineer or other
representatives determined at the preconstruction conference. If there appears to be a change of scope as the result of a
shop drawing review, the Contracting Officer will resolve the matter pursuant to Clause 52.243-7 of the General
Provisions.

G.5 OPERATIONS, STORAGE AREAS, AND SECURITY

All operations of the Contractor (including storage of materials) upon Government premises shall be confined to areas
authorized or approved. The Contractor shall erect whatever barriers or enclosures are necessary to define the site and
protect the materials, equipment and work. The Contractor shall hold and save the Government. its officers and agents,
and the Center Operating Contractor free and harmless from liability of any nature occasioned by its operations.

The Contractor shall comply with regulations governing the operations on the premises which are occupied and shall
perform the contract in a manner that will not interfere with the conduct of normal business.

All persons employed under this contract shall, while on the premises, observe the regulations in effect at the site, and

are cautioned that entrance to any existing building outside the scope of the contract is forbidden, except by official
permission.
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The Contractor will be doing work on federally owned or controlled property. All persons employed under the contract
are to observe security regulations in effect at the site. The Contractor and all persons employed under the contract are
required to comply with established security, sign-in, and random search procedures.

All work that will affect or alter the normal operations of the Center is to be coordinated with the operating contractor of
the Center through the Architect/Engineer at least one week in advance. If the work requires partial or total interruption
of utilities, two weeks written notice must be given.

The Contractor shall furnish and install barricades or enclosures necessary to keep all dust and debris away from the
facilities that are to remain in use at the Center.

The Contractor shall carefully remove and relocate all salvageable material to such areas as designated by the
Contracting Officer.

The Contractor and all persons employed under the contract will not be permitted to utilize the food service facilities at
the Center.

The Contractor and all persons employed under the contract will not be permitted to fraternize with the corpsmembers
or staff at the Center.

Under no condition will the Contractor or any persons employed under the contract be permitted to consume or transport
any alcoholic beverages, drugs, or firearms on the site,

Any person found violating these or any other conditions set forth in the contract document will be barred from the
project.

G.6 PROJECT SAFETY

The Contractor shall be responsible for initiating, maintaining, and supervising a safety program in connection with the
construction project. All reasonable precautions are to be taken to provide protection and to prevent damage, injury, or
loss to:
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Employees and others who may be affected by the construction
project.

All project materials and equipment on the site.
Other property on the site or adjacent thereto.

The Contractor is to erect and maintain approved barricades and all reasonable safeguards for safety and protection,
including the posting of danger signs and other warnings against hazards.

During any approved new construction, the Contractor is to erect a fence or other barrier around the construction site
and any required storage and staging areas.

Current OSHA regulations must be followed in the placement or erection of safety barriers around excavation. The
Contractor will not be permitted to commence with any excavation until this enclosure is completely erected and its
completion verified by the Architect/Engineer.

During any repairs, alteration, or additions to existing facilities, the Contractor is to provide a secure separation between
the areas where the work is to be performed and areas that are utilized by the Job Corps Center. Care must be taken by
the Contractor to provide continuous and uninterrupted occupancy of the adjacent spaces or facilities.

G.7 DISPOSAL OF REFUSE

Refuse resulting from construction operations shall be removed from the site. Refuse shall not be allowed to
accumulate for more than one week, or shall be removed at more frequent intervals if directed by the Architect/Engineer.

G.8 SCHEDULE OF PROGRESS

The Contractor shall submit three copies of an updated construction schedule to the Architect/Engineer with each pay
request, and when required by major changes in the work or schedule. If the Contractor fails to submit a progress
schedule within the time herein prescribed, the Contracting Officer may withhold approval of progress payments until
such time as the Contractor submits the required progress schedule.

G.9 PAYMENTS TO CONTRACTOR

Before the first progress payment under this contract becomes due, the Contractor shall prepare a breakdown of the
contract price that is acceptable to the Contracting Officer. The values in the breakdown will be used for determining
progress payments.

Preparatory work done (including shop drawings) will be taken into consideration in preparing estimates upon which
progress payments are based.

Unless otherwise provided in the specifications, materials
delivered that will be incorporated into the structure will be
taken into consideration in computing progress payments, provided
the material is delivered on the site, or is delivered to the
Contractor and properly stored by the Contractor in a warehouse,
storage yard, or similar suitable place as may be approved by the
Contracting Officer. Before each such payment is made for
delivered material stored on the site, the Contractor shall
furnish to the Contracting Officer such evidence as may be
required as proof of the gquantity and value of such materials.
Before each payment is made for delivered materials stored on or
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off site, the Contractor shall furnish the Contracting Officer
properly executed bills of sale for the delivered material upon
which payment is being made. The Contractor shall remain
responsible for such stored materials.

Estimates on which progress payments are based shall include
the value (as determined by the Contracting Officer) of
satisfactory in place work performed pursuant to a change order
as to which final agreement on the equitable price adjustment has
not been reached, provided, however, that (except in an unusual
case where unilateral determination cannot be made, as provided
in the Equitable Adjustment Clause) no further progress payments
shall be made under the provision of this paragraph after work is
50% completed as determined by the Contracting Officer.

The Contractor shall not be deemed to have the right to receive
any payment due or to become due under this contract unless and
until the Contractor's surety has made payment in settlement of
claims by suppliers of labor or material in accordance with the
requirements of the surety's undertaking under the payment or
performance bond and has so notified the Contracting Officer of
the claims and amounts so paid.

G.10 FURNISHING INFORMATION AND RECORDS

If the Contractor or any subcontractor under this contract, or
the officers or agents of the Contractor or any subcontractor,
shall refuse or have refused, except as provided by the termsg of
the prime contract involved, to furnish to any Government agency
or establishment in the legislative or judicial branch of the
Government, information or records reasonably pertinent to this
contract, or any other Government contract in connection with
which the Contractor or such subcontractor has or shall have
performed work or furnished materials or supplies or undertaken
to do so, the following action may be taken:

In the case of a refusal by the Contractor, its officers or
agents, the Government may, after affording an opportunity
to explain or justify such refusal, terminate the
Contractor's right to proceed with the work under the
contract and thereupon the Government may avail itself of
the rights and remedies provided in the clause entitled
Default of this contract in addition to any other rights and
remedies provided by law and under this contract.
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In the case of a refusal by a subcontractor, its officers or
agents, the Government may, after affording an opportunity
to explain or justify such refusal, require the Contractor
to terminate the subcontract without cost to the Government,
or if the Contractor fails or refuses to effect such
termination, the Government may terminate the Contractor's
right to proceed with the work under this contract and
thereupon the Government may avail itself of the rights and
remedies referred to above.

The term "subcontract” as used in this paragraph means any contract entered into, or any purchase order issued by, a
prime contractor under contract with the Government in connection with the performance of the prime contractor's
obligations under such Government contract.

The term "subcontractor” as used in this paragraph means a party to a subcontract other than the prime contractor under
the related Government contract.

G.11 WORKER'S COMPENSATION LAWS

The Act of June 25, 1936, 49 Stat. (40 U.S.C. 290) authorized the constituted authority of the several States to apply
their worker's compensation laws to all land and premises owned or held by the United States.

G.12 REQUIRED INSURANCE

The Contractor shall procure and maintain, during the entire period of performance under this contract, the following
minimum insurance:

Worker's Compensation and Emplover's Liability.

1. Statutory: Amounts in coverage as required by the State
compensation laws, including provisions for voluntary
benefits as regquired in labor union agreements, and
including provisions for extending policy in accordance
with laws other jurisdictions.

2. Employer's Liability: At least $100,000 each accident.
Builder's Risk

The Contractor shall provide Contractor's Builder's Risk and
Fire and Extended Coverage Insurance to protect the
Government and the Contractor and subcontractors against
loss caused by the perils insured against the amount of 100%
of the value of the construction project, including items of
labor and materials in place or to be used as part of the
permanent structure, including surplus materials, temporary
structure, and miscellaneous materials nd supplies
incidental to the work. Such insurance may be maintained in
full force and effect until the project is accepted.
Policies shall be written to include the United States
Government and the Contractor. Write in the words "as their
interest may appear". Remove "XCU" exclusions relating to
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damage caused by simple explosion, collapse, shoring,
grading, and underground utilities.

Comprehensive General Liability (or Blanket Liability)

Contractual liability, including completed operations
liability, will be kept in force for at least one year after
work has been completed. Coverage will be provided to
include the Federal Government and its Operating Contractor.
Limits will be:

1. Bodily injury liability - at last $250,000 each person;
$500,000 each occurrence.

2. Property damage liability - at least $250,000 each
accident; $250,000 aggregate.

3. Broad form property damage basis - remove "XCU"

exclusions relating to damage to property caused by
explosions, collapse, shoring, grading, and underground
utilities.

Comprehensive Automotive Liability Insurance

This will include coverage for owned, non-owned, and hired
vehicles. Bodily injury liability: At least $250,000 each
person; $500,000 each occurrence.

Prior to the commencement of work hereunder, the Contractor shall furnish to the Contracting Officer a certificate or
written statement of the above required insurance. Companies should be acceptable to the Government. The policies
evidencing required insurance shall contain an endorsement to the effect that cancellation or material change in the
policies diversely affecting the interest of the Government shall not be effective until thirty (30) days after written notice
thereof to the Contracting Officer.

The Contractor agrees to insert the substance of this clause, including this last paragraph, in all subcontracts hereunder.
The Certificate of Insurance cancellation section shall read:

"Should any of the above described policies be canceled

before the expiration date thereof, the issuing company will

mail 30 days written notice to the below named certificate
holder or to the certificate holder named to the left."

G.13 EQUITABLE ADJUSTMENTS

The provisions of the Differing Site Conditions clause (52.236-2) and the Changes clause (52.243-4) of this contract are
supplemented as follows:

The Contractor shall submit a proposal, in accordance with the requirements and limitations set forth in this "Equitable
Adjustments” clause, for the work involving contemplated changes covered by the request. The proposal shall be
submitted within the time limit indicated in any written request or any extension of such time limit as may be
subsequently granted. The Contractor's written statement of the monetary extent of a request for equitable adjustment
shall be submitted in lump sum with an itemized breakdown as follows:

Direct Costs
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Material guantities by trades and unit costs (manufacturing
burden associated with material fabrication performed off
the job site will be considered to be part of the material
costs of the fabricated item delivered to the job site).

Labor breakdown by trades and unit costs (identified with
specific item of material to be placed or operation to be
performed) .

Construction equipment exclusively necessary for the change.
Worker's Compensation and Liability Insurance.
Employment taxes under FICA and FUTA.

Bond costs - when size of change warrants revision, as
determined by the Contracting officer pursuant to Clause
52.228-2.

Overhead, Profit, and Commission

The maximum allowable overhead, profit, and commission
percentages given in this paragraph shall be considered to
include, but are not limited to, job-site staff and office
expense; incidental job burdens; small tools; and general
office overhead allocation. The percentages for overhead,
profit, a commission shall be negotiated and may vary
according to the nature, extent, and complexity of the work
involved, but in no case shall exceed the following:

Overhead Profit Commission

To Contractor on work performed
by other than its own forces . . . N/A N/A 10%

To first tier subcontractor
on work performed by its
subcontractors . . . . . . . . . . N/A N/A 10%

To Contractor and/or subcontractor

for that portion of the work per-

formed with their respective

forces . . . . . . . . . . . . .. 10% 10% N/A
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Not more than four percentages, not to exceed the maximum
percentages shown above, will be allowed, regardless of the
number of tier subcontractors. In proposals covering both
increases and decreases in the amount of the contract, the
application of overhead and profit percentages shall be on the
net increase in direct costs for the Contractor or subcontractor
performing the work. However, where the Contractor or first tier
subcontractor receives proposals in additive and deductive
amounts from separate lower tier subcontractors, the commission
shall be allowed on the added amounts prior to subtraction of the
credit amounts.

The Contractor shall submit with the proposal a request for a
time extension (if any), and shall include sufficient information
and dates to demonstrate whether and to what extent the change
will delay the contract in its entirety.

In considering a proposal, the Government shall make check
estimates in detail utilizing unit prices where specified or
agreed upon, with a view to arriving at an equitable adjustment.

After receipt of a proposal, the Contracting officer shall act
thereon within 30 days; provided, however, that when the
necessity to proceed with a change does not allow time to
properly check a proposal or in the event of failure to reach an
agreement on a proposal, the Government may order the Contractor
to proceed on the basis of a price to be determined at the
earliest practicable date. Such price shall not be more than the
increase or less than the decrease proposed, except that on
proposals under $100,000, the increase shall not exceed the
proposed increase plus 10%.

If a mutually acceptable price cannot be reached, the
Contracting Officer may determine the price unilaterally.

The provisions of the Differing Site Conditions clause
(52.236~2) and the Changes clause (52.243-4) of this contract are
supplemented as follows:

The contractor shall submit all claims for equitable

adjustments in accordance with, and subject to, the reguirements
and limitations set for in this "Equitable Adjustments" Clause.

G.14 TEST RESULTS

The Contractor must maintain a complete record of all required performance and system tests and reports that are
conducted at the construction site. Copies of these test reports must be transmitted to the Architect/Engineer for review
and verification of compliance with the contract documents. Copies of all verified test results are to be transmitted to the
Government Authorized Representative.

G.15 AS-BUILT RECORD OF MATERIALS AND INSTALLATION
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Prior to the closeout of the project, the Contractor shall furnish an "as-built” record of materials used in the construction.
Submittal of this data is made a condition for final payment under the contract. Where several manufacturers' brands,
types, or classes of the items listed have been used in the project, the specific areas where each item was used shall be
designated. Designations shall be keyed to the area and space designations on the contract drawings. As a general guide,
the type of information to be recorded shall include:

All revisions, except minor or noncritical dimensions.
Changes in significant details.

All omissions, including work omitted by accepted
alternates.

Additions to the work.

Dimensioned locations of major or main utility lines, such
as main conduit runs, piping mains, and similar work.
Location of control valves.

After review by the Architect/Engineer, the Contractor shall make any required corrections and provide a reproducible
set of record drawings to the Architect/Engineer.

G.16 SUBSTANTIAL COMPLETION

Substantial Completion is the stage in construction when the project, or a designated portion thereof, has reached a state
of completion which would permit the occupancy and/or use by the Department of Labor for its intended function.
Substantial completion is further dependent upon the Contractor providing all essential training on operations and
maintenance, as required, to the designated Center personnel. Unless indicated otherwise, the Date of Substantial
Completion, as acknowledged by the Government, is also the commencement date of all warranties and guarantees
required by the contract documents.

When the Contractor feels that the work is substantially complete, he/she should notify the Department of Labor through
the Architect/Engineer, requesting a substantial completion walk-thru inspection. Attached to the request must be a list of
items to be corrected/completed (punchlist). An inspection of the work shall be conducted by the project
Architect/Engineer to review the punchlist and verify its accuracy; should the Contractor's punchlist prove to be
inaccurate or incomplete, the Architect/Engineer shall provide revised punchlist. At the time of the inspection, the
Contractor may be required to submit to the Architect/Engineer all inspection reports, test results, operation and
maintenance manuals, keys and keying schedules, and approved shop drawings for the substantially complete work. This
information will then be turned over to the Center Operator.

Upon the successful completion of the inspection, both the Contractor and the Architect/Engineer shall provide
certification of substantial completion, using the form provided in Appendix "A". Four copies of the Certificate of
Substantial Completion, all with original signatures and with a punchlist attached to each, shall be submitted by the
Architect/Engineer to the Department of Labor's Government Authorized Representative for acknowledgement.

Not until the date and Certificate of Substantial Completion have been fully acknowledged by the Department of Labor
Government Authorized Representative, will the Contractor be relieved of the responsibility for the security and
maintenance of the work, except for punchlist items. Following acknowledgement by the Department of Labor, the
Contractor shall provide any required additional training to designated Center Personnel, and shall also complete the
punchlist items in accordance with the schedule identified in the Certificate of Substantial Completion. Failure to
complete punchlist items within the schedule may be a breach of contract and will be subject to the sanction of the
contract.

G.17 CONTRACT CLOSEOUT

After the Certificate of Substantial Completion has been acknowledged by the Department of Labor, and the correction/
completion of the new punchlist items has been accomplished, the Contractor should submit a Notice of Final Completion
to the Department of Labor through the Architect/Engineer and to the satisfaction of the Department of Labor through the
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Architect/ Engineer, requesting a final walk-thru inspection. Following the final inspection,upon the recommendation of
the Architect/ Engineer and to the satisfaction of the Department of Labor that the work is fully completed and acceptable,
the Contractor should submit all documents required for contract closeout.

The following documents shall be submitted in triplicate to the Architect/Engineer for review and transmittal to the
Department of Labor for approval:

Contractor, subcontractor(s), and major supplier(s) Releases
of Liens.

Certification of payment to subcontractors and suppliers.
Consent of Surety to final payment.

Copies of all record drawings.

Copies of all warranties, guarantees, and maintenance
manuals.

Certificate of one-year Comprehensive General Liability
Insurance. (One year from Substantial Completion. If, for
any reason, the project proceeds directly to final
completion, and no Certificate of Substantial Completion is
issued, then insurance shall be for one vyear from the date
of the final walk-thru, as attested to by the Architect/
Engineer and acknowledged by the Government.)

Final payment under the contract will not be made until all required documents, including those listed above, are
received and approved by the Department of Labor.
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G.18 PRECEDENCE OF PLANS, SPECIFICATIONS, AND CLAUSES

In the event of conflict or inconsistency between any of the
provisions of this contract, precedence shall be given to the
following order:

Standard Clauses of the contract (those bearing numbers

beginning with "52").

The Supplemental Provisions.

The specifications, including any and all addenda.

The drawings.
In the case of differences between small and large
scale drawings, the large scale drawings shall take
precedence over any conflicting notations on the
drawings. On any of the drawings where a portion of
the work is drawn out and the remainder is shown in the
outline, the parts drawn out shall apply also to all
other like portions of the work.

Where the word "similar" occurs on the drawings, it shall

have a general meaning and shall not be interpreted as being

identical, and all details shall be worked out in relation

to their location and their connection with other parts of

the work.

END OF SUPPLEMENTAL PROVISIONS
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are
hereby incorporated by reference (by Citation Number, Title, and
Date) in accordance with the clause at FAR "52.252-2 CLAUSES
INCORPORATED BY REFERENCE (JUN 1988)" in Section I of this

contract.

NUMBER TITLE DATE
52.236-2 DIFFERING SITE CONDITIONS APR 1584
52.236-3 SITE INVESTIGATION AND CONDITIONS APR 1984

AFFECTING THE WORK
52.236-5 MATERIAL AND WORKMANSHIP APR 1984
52.236-6 SUPERINTENDENCE BY THE CONTRACTOR APR 1984
52.236-7 PERMITS AND RESPONSIBILITIES NOV 1991
52.236-8 OTHER CONTRACTS APR 1984
52.236-9 PROTECTION OF EXISTING VEGETATION, APR 1984

STRUCTURES, EQUIPMENT, UTILITIES, AND

IMPROVEMENTS
52.236-10 OPERATIONS AND STORAGE AREAS APR 1984
52.236-11 USE AND POSSESSION PRIOR TO COMPLETION APR 1984
52.236-12 CLEANING UP APR 1984
52.236-13 ACCIDENT PREVENTION NOV 1891
52.236-14 AVAILABILITY AND USE OF UTILITY SERVICES APR 1984
52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS APR 1984
52.236-16 QUANTITY SURVEYS APR 1984
52.236-17 LAYOUT OF WORK APR 1984

H.2 52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997)
ALTERNATE I (APR 1984)

(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times give the
Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or shown
on the drawings and not mentioned in the specifications, shall be of like effect as if shown or mentioned in both. In case
of difference between drawings and specifications, the specifications shall govern. In case of discrepancy in the figures,
in the drawings, or in the specifications, the matter shall be promptly submitted to the Contracting Officer, who shall
promptly make a determination in writing. Any adjustment by the Contractor without such a determination shall be at its
own risk and expense. The Contracting Officer shall furnish from time to time such detailed drawings and other
information as considered necessary, unless otherwise provided.

" "required,” "ordered," "designated,"
" "requirement,” "order,"

H-1

(b) Wherever in the specifications or upon the drawings the words "directed,
"prescribed,” or words of like import are used, it shall be understood that the "direction,

"on
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"designation,"” or "prescription,” of the Contracting Officer is intended and similarly the words "approved,” "acceptable,”
“satisfactory,” or words of like import shall mean "approved by," or "acceptable to," or "satisfactory to" the Contracting
Officer, unless otherwise expressly stated.

"on "o

(¢) Where "as shown," "as indicated." "as detailed,” or words of similar import are used, it shall be understood that the
reference is made to the drawings accompanying this contract unless stated otherwise. The word "provided"” as used
herein shall be understood to mean "provide complete in place," that is "furnished and installed.”

(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any lower tier
subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of structural
elements and (2) the installation (i.e., form, fit, and attachment details) of materials of equipment. It includes drawings,
diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data, and similar
materials furnished by the Contractor to explain in detail specific portions of the work required by the contract. The
Government may duplicate, use, and disclose in any manner and for any purpose shop drawings delivered under this
contract.

(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon as evidence of
such coordination and review. Shop drawings submitted to the Contracting Officer without evidence of the Contractor's
approval may be returned for resubmission. The Contracting Officer will indicate an approval or disapproval of the shop
drawings and if not approved as submitted shall indicate the Government's reasons therefor. Any work done before such
. approval shall be at the Contractor's risk. Approval by the Contracting Officer shall not relieve the Contractor from
responsibility for any errors or omissions in such drawings, nor from responsibility for complying with the requirements
of this contract, except with respect to variations described and approved in accordance with (f) below.

() If shop drawings show variations from the contract requirements, the Contractor shall describe such variations in
writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such variation, the
Contracting Officer shall issue an appropriate contract modification, except that, if the variation is minor or does not
involve a change in price or in time of performance, a modification need not be issued.

(2) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise indicated) of all
shop drawings as called for under the various headings of these specifications. Three sets (unless otherwise indicated) of
all shop drawings, will be retained by the Contracting Officer and one set will be returned to the Contractor. Upon
completing the work under this contract, the Contractor shall furnish a complete set of all shop drawings as finally
approved. These drawings shall show all changes and revisions made up to the time the equipment is completed and
accepted.
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PART IT - CONTRACT CLAUSES

SECTIONI - CONTRACT CLAUSES

I.1 NOTICE LISTING CONTRACT CLAUSES INCORPORATED BY REFERENCE

The following contract clauses pertinent to this section are hereby incorporated by reference (by Citation Number,
Title, and Date) in accordance with the clause at FAR "52.252-2 CLAUSES INCORPORATED BY REFERENCE" in
Section I of this contract. See FAR 52.252-2 for an internet address (if specified) for electronic access to the full text of a
clause.

NUMBER TITLE DATE
52.202-1 DEFINITIONS JUL 2004
52.203-3 GRATUITIES APR 1984
52.203-5 COVENANT AGAINST CONTINGENT FEES APR 1984
52.203-7 ANTI-KICKBACK PROCEDURES JUL 1995
52.203-8 CANCELLATION, RESCISSION, AND RECOVERY JAN 1997
OF FUNDS FOR ILLEGAL OR IMPROPER
ACTIVITY
52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR JAN 1997
IMPROPER ACTIVITY
52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE SEP 2007
CERTAIN FEDERAL TRANSACTIONS
52.203-13 CONTRACTOR CODE OF BUSINESS ETHICS AND DEC 2008
CONDUCT
52.204-4 PRINTED OR COPIED DOUBLE-SIDED AUG 2000
ON RECYCLED PAPER
52.204-7 CENTRAL CONTRACTOR REGISTRATION APR 2008
52.204-9 PERSONAL IDENTITY VERIFICATION OF SEP 2007
CONTRACTOR PERSONNEL
52.209-6 PROTECTING THE GOVERNMENT'S INTEREST SEP 2006
WHEN SUBCONTRACTING WITH CONTRACTORS
DEBARRED, SUSPENDED, OR PROPOSED FOR
DEBARMENT
52.214-26 AUDIT AND RECORDS--SEALED BIDDING MAR 2009
52.214-27 PRICE REDUCTION FOR DEFECTIVE COST OR OCT 1997
PRICING DATA--MODIFICATIONS--SEALED
BIDDING
52.214-28 SUBCONTRACTOR COST OR PRICING OCT 1997
DATA--MODIFICATIONS--SEALED BIDDING
52.214-29 ORDER OF PRECEDENCE--SEALED BIDDING JAN 1986
52.219-6 NOTICE OF TOTAL SMALL BUSINESS SET-ASIDE JUN 2003
52.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS MAY 2004
52.219-14 LIMITATIONS ON SUBCONTRACTING DEC [996
52.222-1 NOTICE TO THE GOVERNMENT OF LABOR FEB 1997

DISPUTES
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52.222-3
52.222-4

52.222-6
52.222-7
52.222-8
52.222-9
52.222-10

52.222-11
52.222-12
52.222-13

52.222-14
52.222-15
52.222-21
52.222-26
52.222-27

52.222-35

52.222-36
52.222-37
52.222-50
52.223-5

52.223-6

52.223-14
52.223-15
52.225-13

52.227-1
52.227-2

52.227-4
52.228-2
52.228-5

52.228-11
52.228-12

52.228-14
52.229-3
52.232-5

52.232-23
52.232-33

52.233-1

Section I
CONVICT LABOR

JUN 2003

CONTRACT WORK HOURS AND SAFETY STANDARDSJUL 2005

ACT-OVERTIME COMPENSATION

DAVIS-BACON ACT

WITHHOLDING OF FUNDS

PAYROLLS AND BASIC RECORDS

APPRENTICES AND TRAINEES

COMPLIANCE WITH COPELAND ACT
REQUIREMENTS

SUBCONTRACTS (LABOR STANDARDS)
CONTRACT TERMINATION - DEBARMENT
COMPLIANCE WITH DAVIS-BACON AND RELATED
ACT REGULATIONS

DISPUTES CONCERNING LABOR STANDARDS
CERTIFICATION OF ELIGIBILITY

PROHIBITION OF SEGREGATED FACILITIES
EQUAL OPPORTUNITY

AFFIRMATIVE ACTION COMPLIANCE
REQUIREMENTS FOR CONSTRUCTION

EQUAL OPPORTUNITY FOR SPECIAL DISABLED
VETERANS, VETERANS OF THE VIETNAM ERA,
AND OTHER ELIGIBLE VETERANS
AFFIRMATIVE ACTION FOR WORKERS WITH
DISABILITIES

EMPLOYMENT REPORTS ON SPECIAL DISABLED
VETERANS, VETERANS OF THE VIETNAM ERA,
AND OTHER ELIGIBLE VETERANS

COMBATING TRAFFICKING IN PERSONS
POLLUTION PREVENTION AND RIGHT-TO-KNOW
INFORMATION

DRUG-FREE WORKPLACE

TOXIC CHEMICAL RELEASE REPORTING
ENERGY EFFICIENCY IN ENERGY-CONSUMING
PRODUCTS

RESTRICTIONS ON CERTAIN FOREIGN
PURCHASES

AUTHORIZATION AND CONSENT

NOTICE AND ASSISTANCE REGARDING PATENT
AND COPYRIGHT INFRINGEMENT

PATENT INDEMNITY--CONSTRUCTION CONTRACTS
ADDITIONAL BOND SECURITY
INSURANCE--WORK ON A GOVERNMENT
INSTALLATION

PLEDGES OF ASSETS

PROSPECTIVE SUBCONTRACTOR REQUESTS FOR
BONDS

IRREVOCABLE LETTER OF CREDIT

FEDERAL, STATE, AND LOCAL TAXES
PAYMENTS UNDER FIXED-PRICE CONSTRUCTION
CONTRACTS

ASSIGNMENT OF CLAIMS

PAYMENT BY ELECTRONIC FUNDS--CENTRAL
CONTRACTOR REGISTRATION

DISPUTES

JUL 2005
FEB 1988
FEB 1988
JUL 2005
FEB 1988

JUL 2005
FEB 1988
FEB 1988

FEB 1988
FEB 1988
FEB 1999
MAR 2007
FEB 1999

SEP 2006

JUN 1998
SEP 2006
FEB 2009
AUG 2003
MAY 2001
AUG 2003
DEC 2007
JUN 2008

DEC 2007
DEC 2007

DEC 2007
OCT 1997
JAN 1997

FEB 1992
OCT 1995

DEC 1999
APR 2003
SEP 2002

JAN 1986
OCT 2003

JUL 2002
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52.233-3 PROTEST AFTER AWARD AUG 1996
52.233-4 APPLICABLE LAW FOR BREACH OF OCT 2004
CONTRACT CLAIM
52.236-2 DIFFERING SITE CONDITIONS APR 1984
52.236-3 SITE INVESTIGATION AND CONDITIONS APR 1984
AFFECTING THE WORK
52.236-5 MATERIAL AND WORKMANSHIP APR 1984
52.236-6 SUPERINTENDENCE BY THE CONTRACTOR APR 1984
52.236-7 PERMITS AND RESPONSIBILITIES NOV 1991
52.236-8 OTHER CONTRACTS APR 1984
52.236-9 PROTECTION OF EXISTING VEGETATION, APR 1984
STRUCTURES, EQUIPMENT, UTILITIES, AND
IMPROVEMENTS
52.236-10 OPERATIONS AND STORAGE AREAS APR 1984
52.236-11 USE AND POSSESSION PRIOR TO COMPLETION APR 1984
52.236-12 CLEANING UP APR 1984
52.236-13 ACCIDENT PREVENTION NOV 1991
52.236-14 AVAILABILITY AND USE OF UTILITY SERVICES APR 1984
52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS APR 1984
52.236-17 LAYOUT OF WORK APR 1984
52.236-26 PRECONSTRUCTION CONFERENCE FEB 1995
52.242-13 BANKRUPTCY JUL 1995
52.243-4 CHANGES JUN 2007
52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS MAR 2009
52.248-3 VALUE ENGINEERING--CONSTRUCTION SEP 2006
52.249-2 TERMINATION FOR CONVENIENCE OF THE MAY 2004
GOVERNMENT (FIXED-PRICE)
52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION) APR 1984
52.253-1 COMPUTER GENERATED FORMS JAN 1991

1.2 52.203-15 WHISTLEBLOWER PROTECTIONS UNDER THE AMERICAN RECOVERY AND
REINVESTMENT ACT OF 2009 (MAR 2009)

(a) The Contractor shall post notice of employees rights and remedies for whistleblower protections provided under
section 1553 of the American Recovery and Reinvestment Act of 2009 (Pub. L. 111-5).

(b) The Contractor shall include the substance of this clause including this paragraph (b) in all subcontracts.

L.3 52.204-11 AMERICAN RECOVERY AND REINVESTMENT ACT--REPORTING
REQUIREMENTS (MAR 2009)

(a) Definitions. As used in this clause-

“Contract”, as defined in FAR 2.101, means a mutually binding legal relationship obligating the seller to furnish the
supplies or services (including construction) and the buyer to pay for them. It includes all types of commitments that
obligate the Government to an expenditure of appropriated funds and that, except as otherwise authorized, are in writing.
In addition to bilateral instruments, contracts include (but are not limited to) awards and notices of awards; job orders or
task letters issued under basic ordering agreements; letter contracts; orders, such as purchase orders, under which the
contract becomes effective by written acceptance or performance; and bilateral contract modifications. Contracts do not
include grants and cooperative agreements covered by 31 U.S.C. 6301, et seq. For discussion of various types of
contracts, see FAR Part 16,
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"First-tier subcontract” means a subcontract awarded directly by a Federal Government prime contractor whose contract
is funded by the Recovery Act.

"Jobs created" means an estimate of those new positions created and filled, or previously existing unfilled positions that
are filled, as a result of funding by the American Recovery and Reinvestment Act of 2009 (Recovery Act). This definition
covers only prime contractor positions established in the United States and outlying areas (see definition in FAR 2.101).
The number shall be expressed as "full-time equivalent” (FTE), calculated cumulatively as all hours worked divided by
the total number of hours in a full-time schedule, as defined by the contractor. For instance, two full-time employees and
one part-time employee working half days would be reported as 2.5 FTE in each calendar quarter.

"Jobs retained” means an estimate of those previously existing filled positions that are retained as a result of funding by
the American Recovery and Reinvestment Act of 2009 (Recovery Act). This definition covers only prime contractor
positions established in the United States and outlying areas (see definition in FAR 2.101). The number shall be expressed
as "full-time equivalent” (FTE), calculated cumulatively as all hours worked divided by the total number of hours in a
full-time schedule, as defined by the contractor. For instance, two full-time employees and one part-time employee
working half days would be reported as 2.5 FTE in each calendar quarter.

"Total compensation" means the cash and noncash dollar value earned by the executive during the contractor's past
fiscal year of the following (for more information see 17 CFR 229.402(c)(2)):

(1) Salary and bonus.

(2) Awards of stock, stock options, and stock appreciation rights. Use the dollar amount recognized for financial
statement reporting purposes with respect to the fiscal year in accordance with the Statement of Financial Accounting
Standards No. 123 (Revised 2004) (FAS 123R), Shared Based Payments.

(3) Earnings for services under non-equity incentive plans. Does not include group life, health, hospitalization or
medical reimbursement plans that do not discriminate in favor of executives, and are available generally to all salaried
employees.

(4) Change in pension value. This is the change in present value of defined benefit and actuarial pension plans.

(5) Above-market earnings on deferred compensation which is not tax-qualified.

(6). Other compensation. For example, severance, termination payments, value of life insurance paid on behalf of the
employee, perquisites or property if the value for the executive exceeds $10,000.

(b) This contract requires the contractor to provide products and/or services that are funded under the American
Recovery and Reinvestment Act of 2009 (Recovery Act). Section 1512(c) of the Recovery Act requires each contractor to
report on its use of Recovery Act funds under this contract. These reports will be made available to the public.

(¢) Reports from contractors for all work funded, in whole or in part, by the Recovery Act, and for which an invoice is
submitted prior to June 30, 2009, are due no later than July 10, 2009. Thereafter, reports shall be submitted no later than
the 10th day after the end of each calendar quarter.

(d) The Contractor shall report the following information, using the online reporting tool available at
hetp://www FederalReporting.gov.

(1) The Government contract and order number, as applicable.

(2) The amount of Recovery Act funds invoiced by the contractor for the reporting period. A cumulative amount from
all the reports submitted for this action will be maintained by the government's on-line reporting tool.
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(3) A list of all significant services performed or supplies delivered, including construction, for which the contractor
invoiced in this calendar quarter.

(4) Program or project title, if any.

(5) A description of the overall purpose and expected outcomes or results of the contract, including significant
deliverables and, if appropriate, associated units of measure.

(6) An assessment of the contractor's progress towards the completion of the overall purpose and expected outcomes or
results of the contract (i.e., not started, less than 50 percent completed, completed 50 percent or more, or fully completed).
This covers the contract (or portion thereof) funded by the Recovery Act.

(7) A narrative description of the employment impact of work funded by the Recovery Act. This narrative should be
cumulative for each calendar quarter and only address the impact on the contractor's workforce. At a minimum, the
contractor shall provide-

(1) A brief description of the types of jobs created and jobs retained in the United States and outlying areas (see
definition in FAR 2.101). This description may rely on job titles, broader labor categories, or the contractor's existing
practice for describing jobs as long as the terms used are widely understood and describe the general nature of the work;
and

(i1) An estimate of the number of jobs created and jobs retained by the prime contractor, in the United States and
outlying areas. A job cannot be reported as both created and retained.

(8) Names and total compensation of each of the five most highly compensated officers of the Contractor for the
calendar year in which the contract is awarded if-

(1) In the Contractor's preceding fiscal year, the Contractor received-

(A) 80 percent or more of its annual gross revenues from Federal contracts (and subcontracts), loans, grants (and
subgrants) and cooperative agreements; and

(B) $25,000,000 or more in annual gross revenues from Federal contracts (and subcontracts), loans, grants (and
subgrants) and cooperative agreements; and

(i1) The public does not have access to information about the compensation of the senior executives through periodic
reports filed under section 13(a) or 15(d) of the Securities Exchange Act of 1934 (15 U.S.C. 78m(a), 780(d)) or section
6104 of the Internal Revenue Code of 1986.

(9) For subcontracts valued at less than $25,000 or any subcontracts awarded to an individual, or subcontracts awarded
to a subcontractor that in the previous tax year had gross income under $300,000, the Contractor shall only report the
aggregate number of such first tier subcontracts awarded in the quarter and their aggregate total dollar amount.

(10) For any first-tier subcontract funded in whole or in part under the Recovery Act, that is over $25,000 and not
subject to reporting under paragraph 9, the contractor shall require the subcontractor to provide the information described
in (i), (ix), (x), and (xi) below to the contractor for the purposes of the quarterly report. The contractor shall advise the
subcontractor that the information will be made available to the public as required by section 1512 of the Recovery Act.
The contractor shall provide detailed information on these first-tier subcontracts as follows:

(i) Unique identifier (DUNS Number) for the subcontractor receiving the award and for the subcontractor's parent
company, if the subcontractor has a parent company.

(i1) Name of the subcontractor.
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{ii1) Amount of the subcontract award.

(iv) Date of the subcontract award.

(v) The applicable North American Industry Classification System (NAICS) code.
(vi) Funding agency.

(vii) A description of the products or services (including construction) being provided under the subcontract,
including the overall purpose and expected outcomes or results of the subcontract.

(vili) Subcontract number (the contract number assigned by the prime contractor).

(ix) Subcontractor's physical address including street address, city, state, and country. Also include the nine-digit zip
code and congressional district if applicable.

(x) Subcontract primary performance location including street address, city, state, and country. Also include the nine-
digit zip code and congressional district if applicable.

(x1) Names and total compensation of each of the subcontractor's five most highly compensated officers, for the
calendar year in which the subcontract is awarded if- :

(A) In the subcontractor's preceding fiscal year, the subcontractor received-

(1) 80 percent or more of its annual gross revenues in Federal contracts (and subcontracts), loans, grants (and
subgrants), and cooperative agreements; and

(2) $25,000,000 or more in annual gross revenues from Federal contracts (and subcontracts), loans, grants (and
subgrants), and cooperative agreements; and

(B) The public does not have access to information about the compensation of the senior executives through periodic
reports filed under section 13(a) or 15(d) of the Securities Exchange Act of 1934 (15 U.S.C. 78m(a), 780(d)) or section
6104 of the Internal Revenue Code of 1986.

L4 52.219-28 POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (JUNE 2007)

(a) Definitions. As used in this clause-

Long-term contract means a contract of more than five years in duration, including options. However, the term does not
tnclude contracts that exceed five years in duration because the period of performance has been extended for a cumulative
period not to exceed six months under the clause at 52.217-8, Option to Extend Services, or other appropriate authority.

Small business concern means a concern, including its affiliates, that is independently owned and operated, not
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business under
the criteria in 13 CFR part 121 and the size standard in paragraph (¢) of this clause.

(b) If the Contractor represented that it was a small business concern prior to award of this contract, the Contractor shall

rerepresent its size status according to paragraph (e) of this clause or, if applicable, paragraph (g) of this clause, upon the
occurrence of any of the following:
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(1) Within 30 days after execution of a novation agreement or within 30 days after modification of the contract to
include this clause, if the novation agreement was executed prior to inclusion of this clause in the contract.

(2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after modification of
the contract to include this clause, if the merger or acquisition occurred prior to inclusion of this clause in the contract.

(3) For long-term contracts-
(1) Within 60 to 120 days prior to the end of the fifth year of the contract; and
(it) Within 60 to 120 days prior to the exercise date specified in the contract for any option thereafter.

(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time of this
rerepresentation that corresponds to the North American Industry Classification System (NAICS) code assigned to this
contract. The small business size standard corresponding to this NAICS code can be found at
http://www.sba.gov/services/contractingopportunities/sizestandardstopics/.

(d) The small business size standard for a Contractor providing a product which it does not manufacture itself, for a
contract other than a construction or service contract, is 500 employees.

(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the rerepresentation required by
paragraph (b) of this clause by validating or updating all its representations in the Online Representations and
Certifications Application and its data in the Central Contractor Registration, as necessary, to ensure they reflect current
status. The Contractor shall notify the contracting office by e-mail, or otherwise in writing, that the data have been
validated or updated, and provide the date of the validation or update.

() If the Contractor represented that it was other than a small business concern prior to award of this contract, the
Contractor may, but is not required to, take the actions required by paragraphs (e) or (g) of this clause.

(g) If the Contractor does not have representations and certifications in ORCA, or does not have a representation in
ORCA for the NAICS code applicable to this contract, the Contractor is required to complete the following
rerepresentation and submit it to the contracting office, along with the contract number and the date on which the
rerepresentation was completed:

The Contractor represents that it [ ] is, [ ] is not a small business concern under NAICS Code 236220 assigned to
contract number .

[Contractor to sign and date and insert authorized signer's name and title].

L5 52.222-39 NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING PAYMENT OF UNION
DUES OR FEES (DEC 2004)

(a) Definition. As used in this clause--

"United States" means the 50 States, the District of Columbia, Puerto Rico, the Northern Mariana Islands, American
Samoa, Guam, the U.S. Virgin Islands, and Wake Island.

(b) Except as provided in paragraph (e) of this clause, during the term of this contract, the Contractor shall post a notice,

in the form of a poster, informing employees of their rights concerning union membership and payment of union dues and
fees, in conspicuous places in and about all its plants and offices, including all places where notices to employees are
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customarily posted. The notice shall include the following information (except that the information pertaining to National
Labor Relations Board shall not be included in notices posted in the plants or offices of carriers subject to the Railway
Labor Act, as amended (45 U.S.C. 151-188)).

Notice to Employees

Under Federal law, employees cannot be required to join a union or maintain membership in a union in order to retain
their jobs. Under certain conditions, the law permits a union and an employer to enter into a union-security agreement
requiring employees to pay uniform periodic dues and initiation fees. However, employees who are not union members
can object to the use of their payments for certain purposes and can only be required to pay their share of union costs
relating to collective bargaining, contract administration, and grievance adjustment.

If you do not want to pay that portion of dues or fees used to support activities not related to collective bargaining,
contract administration, or grievance adjustment, you are entitled to an appropriate reduction in your payment. If you
believe that you have been required to pay dues or fees used in part to support activities not related to collective
bargaining, contract administration, or grievance adjustment, you may be entitled to a refund and to an appropriate
reduction in future payments.

For further information concerning your rights, you may wish to contact the National Labor Relations Board (NLRB)
either at one of its Regional offices or at the following address or toll free number:

National Labor Relations Board
Division of Information

1099 14th Street, N.W.
Washington, DC 20570
1-866-667-6572
1-866-316-6572 (TTY)

To locate the nearest NLRB office, see NLRB's website at http://www.nlrb.gov.

(¢) The Contractor shall comply with all provisions of Executive Order 13201 of February 17, 2001, and related
implementing regulations at 29 CFR Part 470, and orders of the Secretary of Labor.

(d) In the event that the Contractor does not comply with any of the requirements set forth in paragraphs (b), (¢), or (g),
the Secretary may direct that this contract be cancelled, terminated, or suspended in whole or in part, and declare the
Contractor ineligible for further Government contracts in accordance with procedures at 29 CFR Part 470, Subpart B--
Compliance Evaluations, Complaint Investigations and Enforcement Procedures. Such other sanctions or remedies may be
imposed as are provided by 29 CFR Part 470, which implements Executive Order 13201, or as are otherwise provided by
law.

(e) The requirement to post the employee notice in paragraph (b) does not apply to--
(1) Contractors and subcontractors that employ fewer than 15 persons;

(2) Contractor establishments or construction work sites where no union has been formally recognized by the
Contractor or certified as the exclusive bargaining representative of the Contractor's employees;

(3) Contractor establishments or construction work sites located in a jurisdiction named in the definition of the United
States in which the law of that jurisdiction forbids enforcement of union-security agreements;

(4) Contractor facilities where upon the written request of the Contractor, the Department of Labor Deputy Assistant

Secretary for Labor-Management Programs has waived the posting requirements with respect to any of the Contractor's
facilities if the Deputy Assistant Secretary finds that the Contractor has demonstrated that--
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(1) The facility is in all respects separate and distinct from activities of the Contractor related to the performance of a
contract; and

(i1) Such a waiver will not interfere with or impede the effectuation of the Executive order; or

(5) Work outside the United States that does not involve the recruitment or employment of workers within the United
States.

(f) The Department of Labor publishes the official employee notice in two variations; one for contractors covered by the
Railway Labor Act and a second for all other contractors. The Contractor shall--

(1) Obtain the required employee notice poster from the Division of Interpretations and Standards, Office of Labor-
Management Standards, U.S. Department of Labor, 200 Constitution Avenue, NW, Room N-5605, Washington, DC
20210, or from any field office of the Department's Office of Labor-Management Standards or Office of Federal Contract
Compliance Programs;

(2) Download a copy of the poster from the Office of Labor- Management Standards website at
http://www.olms.dol.gov; or

(3) Reproduce and use exact duplicate copies of the Department of Labor's official poster.

(g) The Contractor shall include the substance of this clause in every subcontract or purchase order that exceeds the
simplified acquisition threshold, entered into in connection with this contract, unless exempted by the Department of
Labor Deputy Assistant Secretary for Labor-Management Programs on account of special circumstances in the national
interest under authority of 29 CFR 470.3(c). For indefinite quantity subcontracts, the Contractor shall include the
substance of this clause if the value of orders in any calendar year of the subcontract is expected to exceed the simplified
acquisition threshold. Pursuant to 29 CFR Part 470, Subpart B--Compliance Evaluations, Complaint Investigations and
Enforcement Procedures, the Secretary of Labor may direct the Contractor to take such action in the enforcement of these
regulations, including the imposition of sanctions for noncompliance with respect to any such subcontract or purchase
order. If the Contractor becomes involved in litigation with a subcontractor or vendor, or is threatened with such
involvement, as a result of such direction, the Contractor may request the United States, through the Secretary of Labor, to
enter into such litigation to protect the interests of the United States.

L.6 52.225-11 BUY AMERICAN ACT--CONSTRUCTION MATERIALS UNDER TRADE
AGREEMENTS (MAR 2009)

(a) Definmitions. As used in this clause--
"Caribbean Basin country construction material” means a construction material that--
(1) Is wholly the growth, product, or manufacture of a Caribbean Basin country; or
(2) In the case of a construction material that consists in whole or in part of materials from another country, has been
substantially transformed in a Caribbean Basin country into a new and different construction material distinct from the

materials from which it was transformed.

"Commercially available off-the-shelf (COTS) item"-- (1) Means any item of supply (including construction material)
that is--

(1) A commercial item (as defined in paragraph (1) of the definition at FAR 2.101);
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(i1) Sold in substantial quantities in the commercial marketplace; and

(iii) Offered to the Government, under a contract or subcontract at any tier, without modification, in the same form in
which it is sold in the commercial marketplace; and

(2) Does not include bulk cargo, as defined in section 3 of the Shipping Act of 1984 (46 U.S.C. App. 1702), such as
agricultural products and petroleum products.

"Component” means an article, material, or supply incorporated directly into a construction material.

"Construction material” means an article, material, or supply brought to the construction site by the Contractor or
subcontractor for incorporation into the building or work. The term also includes an item brought to the site preassembled
from articles, materials, or supplies. However, emergency life safety systems, such as emergency lighting, fire alarm, and
audio evacuation systems, that are discrete systems incorporated into a public building or work and that are produced as
complete systems, are evaluated as a single and distinct construction material regardless of when or how the individual
parts or components of those systems are delivered to the construction site. Materials purchased directly by the
Government are supplies, not construction material.

"Cost of components” means--

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of
incorporation into the construction material (whether or not such costs are paid to a domestic firm), and any applicable
duty (whether or not a duty-free entry certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component,
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but excluding
profit. Cost of components does not include any costs associated with the manufacture of the construction material.

"Designated country” means any of the following countries:

(1) A World Trade Organization Government Procurement Agreement country (Aruba, Austria, Belgium, Bulgaria,
Canada, Cyprus, Czech Republic, Denmark, Estonia, Finland, France, Germany, Greece, Hong Kong, Hungary, Iceland,
Ireland, Israel, Italy, Japan, Korea (Republic of), Latvia, Liechtenstein, Lithuania, Luxembourg, Malta, Netherlands,
Norway, Poland, Portugal, Romania, Singapore, Slovak Republic, Slovenia, Spain, Sweden, Switzerland, or United
Kingdom);

(2) A Free Trade Agreement country (Australia, Bahrain, Canada, Chile, Dominican Republic, El Salvador,
Guatemala, Honduras, Mexico, Morocco, Nicaragua, or Singapore);

(3) A least developed country (Afghanistan, Angola, Bangladesh, Benin, Bhutan, Burkina Faso, Burundi, Cambodia,
Central African Republic, Chad, Comoros, Democratic Republic of Congo, Djibouti, East Timor, Equatorial Guinea,
Eritrea, Ethiopia, Gambia, Guinea, Guinea-Bissau, Haiti, Kiribati, Laos, Lesotho, Liberia, Madagascar, Malawi, Maldives,
Mali, Mauritania, Mozambique, Nepal, Niger, Rwanda, Samoa, Sao Tome and Principe, Senegal, Sierra Leone, Solomon
Islands, Somalia, Tanzania, Togo, Tuvalu, Uganda, Vanuatu, Yemen, or Zambia); or

(4) A Caribbean Basin country (Antigua and Barbuda, Aruba, Bahamas, Barbados, Belize, British Virgin Islands,
Costa Rica, Dominica, Grenada, Guyana, Haiti, Jamaica, Montserrat, Netherlands Antilles, St. Kitts and Nevis, St. Lucia,
St. Vincent and the Grenadines, or Trinidad and Tobago).

“Designated country construction material” means a construction material that is a WTO GPA country construction

material, an FTA country construction material, a least developed country construction material, or a Caribbean Basin
country construction material,
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"Domestic construction material" means-~

(1) An unmanufactured construction material mined or produced in the United States;

{2) A construction material manufactured in the United States, if--

(1) The cost of its components mined, produced, or manufactured in the United States exceeds S0 percent of the cost
of all its components. Components of foreign origin of the same class or kind for which nonavailability determinations
have been made are treated as domestic; or

(11) The construction material is a COTS item.

"Foreign construction material” means a construction material other than a domestic construction material.
"Free Trade Agreement country construction material” means a construction material that--

(1) Is wholly the growth, product, or manufacture of a Free Trade Agreement (FTA) country; or

(2) In the case of a construction material that consists in whole or in part of materials from another country, has been
substantially transformed in a FT A country into a new and different construction material distinct from the materials from
which it was transformed.

"Least developed country construction material” means a construction material that--

(1) Is wholly the growth, product, or manufacture of a least developed country; or

(2) In the case of a construction material that consists in whole or in part of materials from another country, has been
substantially transformed in a least developed country into a new and different construction material distinct from the
materials from which it was transformed.

"United States" means the 50 States, the District of Columbia, and outlying areas.
"WTO GPA country construction material”" means a construction material that--

(1) Is wholly the growth, product, or manufacture of a WTO GPA country; or

(2) In the case of a construction material that consists in whole or in part of materials from another country, has been
substantially transformed in a WTO GPA country into a new and different construction material distinct from the
materials from which it was transformed.

(b) Construction materials.

(1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by providing a preference for domestic
construction material. In accordance with 41 U.S.C. 431, the component test of the Buy American Act is waived for
construction material that is a COTS item (See FAR 12.505(a)(2)). In addition, the Contracting Officer has determined
that the WTO GPA and Free Trade Agreements (FTAs) apply to this acquisition. Therefore, the Buy American Act

restrictions are waived for designated county construction materials.

(2) The Contractor shall use only domestic or designated country construction material in performing this contract,
except as provided in paragraphs (b)(3) and (b)(4) of this clause.

(3) The requirement in paragraph (b)(2) of this clause does not apply to the construction materials or components listed
by the Government as follows:
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(4) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(3) of this clause if
the Government determines that--

(1) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction
material subject to the restrictions of the Buy American Act is unreasonable when the cost of such material exceeds the

cost of foreign material by more than 6 percent;

(i1) The application of the restriction of the Buy American Act to a particular construction material would be
impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and
reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act.

(1)(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(4) of this clause
shall include adequate information for Government evaluation of the request, including--

{A) A description of the foreign and domestic construction materials;
(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph
(b)(3) of this clause.

(11) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price
comparison table in the format in paragraph (d) of this clause.

(1i1) The price of construction material shall include all delivery costs to the construction site and any applicable duty
{whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could
not reasonably foresee the need for such determination and could not have requested the determination before contract
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award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a
determination.

(2) If the Government determines after contract award that an exception to the Buy American Act applies and the
Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the contract
to allow use of the foreign construction material. However, when the basis for the exception is the unreasonable price of a
domestic construction material, adequate consideration is not less than the differential established in paragraph (b)(4)(i) of
this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign construction
material is noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the Contractor
shall include the following information and any applicable supporting data based on the survey of suppliers:

Foreign and Domestic Construction Materials Price Comparison
Unit of

Price Construction material description  Measure  Quantity  (dollars) \1\
Item 1:

Foreign construction material ... woiii e,

Domestic construction material ... s v,
Item 2:

Foreign construction material = ... e v

Domestic construction material ... oo eviiiiiiy e - - -
-------- \I\ Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry

certificate is issued). List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response;
if oral, attach summary. Include other applicable supporting information.

L7 52.228-1 BID GUARANTEE (SEP 1996)

(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be cause
for rejection of the bid.

(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid bond supported by good and
sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check,
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States. The
Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as practicable
after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and bonds (including
any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.-

(¢) The amount of the bid guarantee shall be 20% percent of the bid price or , whichever is less.-
(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for acceptance,

fails to execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the forms by the
bidder, the Contracting Officer may terminate the contract for default.
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(¢) In the event the contract is terminated for default, the bidder is liable for any cost of acquiring the work that exceeds
the amount of its bid, and the bid guarantee is available to offset the difference.

1.8 52.228-15 PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (NOV 2006)

(a) Definitions. As used in this clause--

Original contract price means the award price of the contract; or, for requirements contracts, the price payable for the
estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum quantity.
Original contract price does not include the price of any options, except those options exercised at the time of contract
award.

(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror shall furnish
performance and payment bonds to the Contracting Officer as follows:

(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award
shall be 100 percent of the original contract price.

(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall be
100 percent of the original contract price.

(3) Additional bond protection.

(1) The Government may require additional performance and payment bond protection if the contract price is
increased. The increase in protection generally will equal 100 percent of the increase in contract price.

(ii) The Government may secure the additional protection by directing the Contractor to increase the penal amount of
the existing bond or to obtain an additional bond.

(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the solicitation,
or otherwise specified by the Contracting Officer, but in any event, before starting work.

(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate
sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by other
acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or, in
accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular 570 is
published in the Federal Register or may be obtained from the:

U.S. Department of Treasury

Financial Management Service

Surety Bond Branch

3700 East West Highway, Room 6F01

Hyattsville, MD 20782.

Or via the internet at http://www .fms.treas.gov/c570/.

(e) Notice of subcontractor waiver of protection (40 U.S.C. 3133(c)). Any waiver of the right to sue on the payment

bond is void unless it is in writing, signed by the person whose right is waived, and executed after such person has first
furnished labor or material for use in the performance of the contract.
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L9 52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (OCT 2008)

Notwithstanding any other payment terms in this contract, the Government will make invoice payments under the terms
and conditions specified in this clause. The Government considers payment as being made on the day a check is dated or
the date of an electronic funds transfer.Definitions of pertinent terms are set forth in sections 2.101, 32.001, and 32.902 of
the Federal Acquisition Regulation. All days referred to in this clause are calendar days, unless otherwise specified.
(However, see paragraph (a)(3) concerning payments due on Saturdays, Sundays, and legal holidays.)

(a) Invoice payments--

(1) Types of invoice payments. For purposes of this clause, there are several types of invoice payments that may occur
under this contract, as follows:

(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer approval of the
estimated amount and value of work or services performed, including payments for reaching milestones in any project.

(A) The due date for making such payments is 14 days after the designated billing office receives a proper payment
request. If the designated billing office fails to annotate the payment request with the actual date of receipt at the time of
receipt, the payment due date is the 14th day after the date of the Contractor's payment request, provided the designated
billing office receives a proper payment request and there is no disagreement over quantity, quality, or Contractor
compliance with contract requirements.

(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at
52.232-5, Payments Under Fixed-Price Construction Contracts, is as specified in the contract or, if not specified, 30 days
after approval by the Contracting Officer for release to the Contractor.

(ii) Final payments based on completion and acceptance of all work and presentation of release of all claims against
the Government arising by virtue of the contract, and payments for partial deliveries that have been accepted by the
Government (e.g., each separate building, public work, or other division of the contract for which the price is stated
separately in the contract).

(A) The due date for making such payments is the later of the following two events:
(1) The 30th day after the designated billing office receives a proper invoice from the Contractor.

(2) The 30th day after Government acceptance of the work or services completed by the Contractor. For a final
invoice when the payment amount is subject to contract settlement actions (e.g., release of claims), acceptance is deemed
to occur on the effective date of the contract settlement.

(B) If the designated billing office fails to annotate the invoice with the date of actual receipt at the time of receipt,
the invoice payment due date is the 30th day after the date of the Contractor's invoice, provided the designated billing
office receives a proper invoice and there is no disagreement over quantity, quality, or Contractor compliance with
contract requirements.

(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office specified in
the contract. A proper invoice must include the items listed in paragraphs (a)(2)(i) through (a)(2)(xi) of this clause. If the
mvoice does not comply with these requirements, the designated billing office must return it within 7 days after receipt,
with the reasons why it is not a proper invoice. When computing any interest penalty owed the Contractor, the
Government will take into account if the Government notifies the Contractor of an improper invoice in an untimely
manner.

I-15



DOL099RB20702 Section I

(1) Name and address of the Contractor.

(11) Invoice date and invoice number. (The Contractor should date invoices as close as possible to the date of mailing
or transmission.)

(iii) Contract number or other authorization for work or services performed (including order number and contract line
item number).

(1v) Description of work or services performed.
(v) Delivery and payment terms (e.g., discount for prompt payment terms).

{vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract
or in a proper notice of assignment).

(vii) Name (where practicable), title, phone number, and mailing address of person to notify in the event of a
defective invoice.

(viit) For payments described in paragraph (a)(1)(i) of this clause, substantiation of the amounts requested and
certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price Construction
Contracts.

(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required
elsewhere in this contract.

(x) Electronic funds transfer (EFT) banking information.
(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract.
(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice,
the Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation
provision (e.g., 52.232- 38, Submission of Electronic Funds Transfer Information with Offer), contract clause (e.g.,
52.232-33, Payment by Electronic Funds Transfer--Central Contractor Registration, or 52.232-34, Payment by Electronic
Funds Transfer--Other Than Central Contractor Registration), or applicable agency procedures.
(C) EFT banking information is not required if the Government waived the requirement to pay by EFT.
(xi) Any other information or documentation required by the contract.

(3) Interest penalty. The designated payment office will pay an interest penalty automatically, without request from the
Contractor, if payment is not made by the due date and the conditions listed in paragraphs (a)(3)(i) through (a)(3)(iii) of
this clause are met, if applicable. However, when the due date falls on a Saturday, Sunday, or legal holiday, the designated
payment office may make payment on the following working day without incurring a late payment interest penalty.

(i) The designated billing office received a proper invoice.
(i1) The Government processed a receiving report or other Government documentation authorizing payment and there
was no disagreement over quantity, quality, Contractor compliance with any contract term or condition, or requested

progress payment amount.

(i11) In the case of a final invoice for any balance of funds due the Contractor for work or services performed, the
amount was not subject to further contract settlement actions between the Government and the Contractor.
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(4) Computing penalty amount. The Government will compute the interest penalty in accordance with the Office of
Management and Budget prompt payment regulations at 5 CFR part 1315.

(1) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in
paragraph (a)(1)(ii) of this clause, Government acceptance or approval is deemed to occur constructively on the 7th day
after the Contractor has completed the work or services in accordance with the terms and conditions of the contract. If
actual acceptance or approval occurs within the constructive acceptance or approval period, the Government will base the
determination of an interest penalty on the actual date of acceptance or approval. Constructive acceptance or constructive
approval requirements do not apply if there is a disagreement over quantity, quality, or Contractor compliance with a
contract provision. These requirements also do not compel Government officials to accept work or services, approve
Contractor estimates, perform contract administration functions, or make payment prior to fulfilling their responsibilities.

(ii) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay interest penalties if
payment delays are due to disagreement between the Government and the Contractor over the payment amount or other
issues involving contract compliance, or on amounts temporarily withheld or retained in accordance with the terms of the
contract. The Government and the Contractor shall resolve claims involving disputes, and any interest that may be payable
in accordance with the clause at FAR 52.233-1, Disputes.

(5) Discounts for prompt payment. The designated payment office will pay an interest penalty automatically, without
request from the Contractor, if the Government takes a discount for prompt payment improperly. The Government will
calculate the interest penalty in accordance with the prompt payment regulations at 5 CFR part 1315.

(6) Additional interest penalty.

(i) The designated payment office will pay a penalty amount, calculated in accordance with the prompt payment
regulations at 5 CFR part 1315 in addition to the interest penalty amount only if--

(A) The Government owes an interest penalty of $1 or more;

(B) The designated payment office does not pay the interest penalty within 10 days after the date the invoice amount
is paid; and

(C) The Contractor makes a written demand to the designated payment office for additional penalty payment, in
accordance with paragraph (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice amount is
paid.

(11)(A) The Contractor shall support written demands for additional penalty payments with the following data. The
Government will not request any additional data. The Contractor shall--

(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all overdue
late payment interest penalty and such additional penalty as may be required;

(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and
(3) State that payment of the principal has been received, including the date of receipt.
(B) If there is no postmark or the postmark is illegible--

(1) The designated payment office that receives the demand will annotate it with the date of receipt provided the
demand is received on or before the 40th day after payment was made; or

(2) If the designated payment office fails to make the required annotation, the Government will determine the
demand's validity based on the date the Contractor has placed on the demand, provided such date is no later than the 40th
day after payment was made.
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(b) Contract financing payments. If this contract provides for contract financing, the Government will make contract
financing payments in accordance with the applicable contract financing clause.

(¢) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services (including
a material supplier) for the purpose of performing this contract the following:

(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for
satisfactory performance under its subcontract not later than 7 days from receipt of payment out of such amounts as are
paid to the Contractor under this contract.

(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor an
interest penalty for each payment not made in accordance with the payment clause--

(i) For the period beginning on the day after the required payment date and ending on the date on which payment of
the amount due is made; and

(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal
Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at the time
the Contractor accrues the obligation to pay an interest penalty.

(3) Subcontractor clause flowdown. A clause requiring each subcontractor to--

(1) Include a payment clause and an interest penalty clause conforming to the standards set forth in paragraphs (¢)(1)
and (c)(2) of this clause in each of its subcontracts; and

(1i) Require each of its subcontractors to include such clauses in their subcontracts with each lower-tier subcontractor
or supplier.

(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to
impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract, provisions
that--

(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of
each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract without
incurring any obligation to pay a late payment interest penalty, in accordance with terms and conditions agreed to by the
parties to the subcontract, giving such recognition as the parties deem appropriate to the ability of a subcontractor to
furnish a performance bond and a payment bond;

(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the
subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and

(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a late payment penalty
if--

(1) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the
subcontractor; and

(i) The Contractor furnishes to the Contracting Officer a copy of any notice issued by a Contractor pursuant to
paragraph (d)(3)(1) of this clause.

(¢} Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government but
before making a payment to a subcontractor for the subcontractor's performance covered by the payment request,
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discovers that all or a portion of the payment otherwise due such subcontractor is subject to withholding from the
subcontractor in accordance with the subcontract agreement, then the Contractor shall--

(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this
clause as soon as practicable upon ascertaining the cause giving rise to a withholding, but prior to the due date for

subcontractor payment;

(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice furnished
to the subcontractor pursuant to paragraph (e)(1) of this clause;

(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to
exceed the amount specified in the notice of withholding furnished under paragraph (e)(1) of this clause;

(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the
identified subcontract performance deficiency, and--

(1) Make such payment within--

(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds therefor must
be recovered from the Government because of a reduction under paragraph (e)(5)(i)) of this clause; or

(B) Seven days after the Contractor recovers such funds from the Government; or
(ii) Incur an obligation to pay a late payment interest penalty computed at the rate of interest established by the
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the Contracts
Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an interest penalty;
(5) Notice to Contracting Officer. Notity the Contracting Officer upon--
(1) Reduction of the amount of any subsequent certified application for payment; or
(i1) Payment to the subcontractor of any withheld amounts of a progress payment, specifying--
(A) The amounts withheld under paragraph (e)(1) of this clause; and
(B) The dates that such withholding began and ended; and

(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld
payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld
amounts from the Government until--

(1) The day the identified subcontractor performance deficiency is corrected; or
(i1) The date that any subsequent payment is reduced under paragraph (e)(5)(i) of this clause.
(f) Third-party deficiency reports--

(1) Withholding from subcontractor. If a Contractor, after making payment to a first-tier subcontractor, receives from a
supplier or subcontractor of the first-tier subcontractor (hereafter referred to as a "second-tier subcontractor") a written
notice in accordance with the Miller Act (40 U.S.C. 3133), asserting a deficiency in such first-tier subcontractor's
performance under the contract for which the Contractor may be ultimately liable, and the Contractor determines that all
or a portion of future payments otherwise due such first-tier subcontractor is subject to withholding in accordance with the

subcontract agreement, the Contractor may, without incurring an obligation to pay an interest penalty under paragraph
(e)(6) of this clause--
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(1) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon
as practicable upon making such determination; and

(i1) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not to exceed
the amount specified in the notice of withholding furnished under paragraph (f)(1)(i) of this clause.

(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of satisfactory
written notification that the identified subcontract performance deficiency has been corrected, the Contractor shall--

(1) Pay the amount withheld under paragraph (f)(1)(ii) of this clause to such first-tier subcontractor; or

(1)) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor computed at the rate of
interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments under
section 12 of the Contracts DisputesAct of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation
to pay an interest penalty.

(g) Written notice of subcontractor withholding. The Contractor shall issue a written notice of any withholding to a
subcontractor (with a copy furnished to the Contracting Officer), specifying--

(1) The amount to be withheld;
(2) The specific causes for the withholding under the terms of the subcontract; and
(3) The remedial actions to be taken by the subcontractor in order to receive payment of the amounts withheld.

(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any amount
withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor has determined and
certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount.

(1) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or
entitlement of a subcontractor to a payment or a late payment interest penalty under a clause included in the subcontract
pursuant to paragraph (c) of this clause does not constitute a dispute to which the Government is a party. The Government
may not be interpleaded in any judicial or administrative proceeding involving such a dispute.

(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall not
limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a
subcontractor in the event of a dispute involving late payment or nonpayment by the Contractor or deficient subcontract
performance or nonperformance by a subcontractor.

(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a
subcontractor pursuant to the clauses included in a subcontract under paragraph (¢) of this clause shall not be construed to
be an obligation of the Government for such interest penalty. A cost- reimbursement claim may not include any amount
for reimbursement of such interest penalty.

() Overpayments. If the Contractor becomes aware of a duplicate contract financing or invoice payment or that the
Government has otherwise overpaid on a contract financing or invoice payment, the Contractor shall--

(1) Remit the overpayment amount to the payment office cited in the contract along with a description of the
overpayment including the--

(i) Circumstances of the overpayment (e.g., duplicate payment, erroneous payment, liquidation errors, date(s) of
overpayment);
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(i1) Affected contract number and delivery order number if applicable;
(1i1) Affected contract line item or subline item, if applicable; and
(iv) Contractor point of contact.

(2) Provide a copy of the remittance and supporting documentation to the Contracting Officer.

I.10 52.236-4 PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below is for the Contractor's information. The Government shall not be
responsible for any interpretation of or conclusion drawn from the data or information by the Contractor.

(a) The indications of physical conditions on the drawings and in the specifications are the result of site investigations
by:

Allender Butzke Engineers, Inc. for geotechnical site
exploration, included in the specifications in Division 02,

Existing Conditions, Section 02 3200 Geotechnical
Investigations in the Project Manual.

(b) Weather Conditions:

See Specifications Section 01100.

(¢) Transportation Facilities

N/A

(d) Other Physical Data

N/A
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L11 52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997)

(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times give the
Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or shown
on the drawings and not mentioned in the specifications, shall be of like effect as if shown or mentioned in both. In case
of difference between drawings and specifications, the specifications shall govern. In case of discrepancy in the figures, in
the drawings, or in the specifications, the matter shall be promptly submitted to the Contracting Officer, who shall
promptly make a determination in writing. Any adjustment by the Contractor without such a determination shall be at its
own risk and expense. The Contracting Officer shall furnish from time to time such detailed drawings and other
information as considered necessary, unless otherwise provided.

(b) Wherever in the specifications or upon the drawings the words "directed,” “required," "ordered," "designated,"
"prescribed,” or words of like import are used, it shall be understood that the "direction," "requirement,” "order,"
"designation," or "prescription,” of the Contracting Officer is intended and similarly the words "approved,” "acceptable,"
“satisfactory," or words of like import shall mean "approved by," or "acceptable to,"” or "satisfactory to" the Contracting
Officer, unless otherwise expressly stated.

(c) Where "as shown," "as indicated," "as detailed," or words of similar import are used, it shall be understood that the
reference is made to the drawings accompanying this contract unless stated otherwise. The word "provided” as used
herein shall be understood to mean "provide complete in place,” that is "furnished and installed.”

(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any lower tier
subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of structural
elements and (2) the installation (i.e., form, fit, and attachment details) of materials of equipment. It includes drawings,
diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data, and similar
materials furnished by the Contractor to explain in detail specific portions of the work required by the contract. The
Government may duplicate, use, and disclose in any manner and for any purpose shop drawings delivered under this
contract.

(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon as evidence of
such coordination and review. Shop drawings submitted to the Contracting Officer without evidence of the Contractor's
approval may be returned for resubmission. The Contracting Officer will indicate an approval or disapproval of the shop
drawings and if not approved as submitted shall indicate the Government's reasons therefor. Any work done before such
approval shall be at the Contractor's risk. Approval by the Contracting Officer shall not relieve the Contractor from
responsibility for any errors or omissions in such drawings, nor from responsibility for complying with the requirements
of this contract, except with respect to variations described and approved in accordance with (f) below.

(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such variations in
writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such variation, the
Contracting Officer shall issue an appropriate contract modification, except that, if the variation is minor or does not
involve a change in price or in time of performance, a modification need not be issued.

(2) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise indicated) of all

shop drawings as called for under the various headings of these specifications. Three sets (unless otherwise indicated) of
all shop drawings, will be retained by the Contracting Officer and one set will be returned to the Contractor.
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I.12 52.243-7 NOTIFICATION OF CHANGES (APR 1984)

(a) Definitions. "Contracting Officer," as used in this clause, does not include any representative of the Contracting
Officer. "Specificially Authorized Representative (SAR)," as used in this clause, means any person the Contracting
Officer has so designated by written notice (a copy of which shall be provided to the Contractor) which shall refer to this
subparagraph and shall be issued to the designated representative before the SAR exercises such authority.

(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the Contractor
considers to constitute a change to this contract. Except for changes identified as such in writing and signed by the
Contracting Officer, the Contractor shall notify the Administrative Contracting Officer in writing promptly, within 30
calendar days from the date that the Contractor identifies any Government conduct (including actions, inactions, and
written or oral communications) that the Contractor regards as a change to the contract terms and conditions. On the basis
of the most accurate information available to the Contractor, the notice shall state--

(D) The date, nature, and circumstances of the conduct regarded as a change;

(2) The name, function, and activity of each Government individual and Contractor official or employee involved in or
knowledgeable about such conduct;

(3) The identification of any documents and the substance of any oral communication involved in such conduct;
(4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose;

(5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment under
this clause, including--

(1) What contract line items have been or may be affected by the alleged change;
(i) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change;

(ii1) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on
continued performance have been or may be caused by the alleged change;

(iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are
estimated; and

(6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to
minimize cost, delay or disruption of performance.

(¢) Continued performance. Following submission of the notice required by (b) above, the Contractor shall diligently
continue performance of this contract to the maximum extent possible in accordance with its terms and conditions as
construed by the Contractor, unless the notice reports a direction of the Contracting Officer or a communication from a
SAR of the Contracting Officer, in either of which events the Contractor shall continue performance; provided, however,
that if the Contractor regards the direction or communication as a change as described in (b) above, notice shall be given
in the manner provided. All directions, communications, interpretations, orders and similar actions of the SAR shall be
reduced to writing promptly and copies furnished to the Contractor and to the Contracting Officer. The Contracting
Officer shall promptly countermand any action which exceeds the authority of the SAR.

(d) Government response. The Contracting Officer shall promptly, within 30 calendar days after receipt of notice,
respond to the notice in writing. In responding, the Contracting Officer shall either--

(1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the
mode of further performance;
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(2) Countermand any communication regarded as a change;

(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the
mode of further performance: or

(4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above, advise
the Contractor what additional information is required, and establish the date by which it should be furnished and the date
thereafter by which the Government will respond.

(e) Equitable adjustments. (1) If the Contracting Officer confirms that Government conduct effected a change as alleged
by the Contractor, and the conduct causes an increase or decrease in the Contractor's cost of, or the time required for,
performance of any part of the work under this contract, whether changed or not changed by such conduct, an equitable
adjustment shall be made--

(1) In the contract price or delivery schedule or both; and
(i1) In such other provisions of the contract as may be affected.

(2) The contract shall be modified in writing accordingly. In the case of drawings, designs or specifications which are
defective and for which the Government is responsible, the equitable adjustment shall include the cost and time extension
for delay reasonably incurred by the Contractor in attempting to comply with the defective drawings, designs or
specifications before the Contractor identified, or reasonably should have identified, such defect. When the cost of
property made obsolete or excess as a result of a change confirmed by the Contracting Officer under this clause is
included in the equitable adjustment, the Contracting Officer shall have the right to prescribe the manner of disposition of
the property. The equitable adjustment shall not include increased costs or time extensions for delay resulting from the
Contractor's failure to provide notice or to continue performance as provided, respectively, in (b) and (c) above.

L13 52.246-21 WARRANTY OF CONSTRUCTION (MAR 1994)

(a) In addition to any other warranties in this contract, the Contractor warrants, except as provided in paragraph (i) of
this clause, that work performed under this contract conforms to the contract requirements and is free of any defect in
equipment, material, or design furnished, or workmanship performed by the Contractor or any subcontractor or supplier at
any tier.

(b) This warranty shall continue for a period of 1 year from the date of final acceptance of the work. If the Government
takes possession of any part of the work before final acceptance, this warranty shall continue for a period of 1 year from
the date the Government takes possession.

(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In addition, the
Contractor shall remedy at the Contractor's expense any damage to Government-owned or controlled real or personal
property, when that damage is the result of--

(1) The Contractor's failure to conform to contract requirements; or

(2) Any defect of equipment, material, workmanship, or design furnished.

(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The Contractor's
warranty with respect to work repaired or replaced will run for 1 year from the date of repair or replacement.
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(¢) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the discovery of any
failure, defect, or damage.

() If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of notice, the
Government shall have the right to replace, repair, or otherwise remedy the failure, defect, or damage at the Contractor's

expense.

(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work
performed and materials furnished under this contract, the Contractor shall--

(1) Obtain all warranties that would be given in normal commercial practice;

(2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the Contracting
Officer; and

(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.

(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government may bring suit
at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.

(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the Contractor
shall not be liable for the repair of any defects of material or design furnished by the Government nor for the repair of any

damage that results from any defect in Government-furnished material or design.

(J) This warranty shall not limit the Government's rights under the Inspection and Acceptance clause of this contract
with respect to latent defects, gross mistakes, or fraud.

I.14 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full
text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be

accessed electronically at this/these address(es):

http://acquisition.gov/far/index.htmi
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